CITY OF NEWPORT BEACH
PUBLIC WORKS DEPARTMENT

TITLE: AMETHYST AVENUE-SOUTH BAYFRONT TIDE VALVE REPLACEMENT

BID LOCATION: City Clerk's Office - City Hall

CONTRACT NO.: 4063 DATE: 13-Jan-09 TIME: 11:00
ENGINEER'S ESTIMATE: $90,000.00 BY: SJL CHECKED: SR DATE: 01/13/2009
PROJECT MANAGER; Stephen Luy
Engineer's Estimate John S. Meek Company, Inc. Atlas-Allied, Inc. GCl Constructuction Inc.
ITEM DESCRIPTION QUANTITY UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT
1 |[Mobilization/Demaobilization and Cleanup 1] LS $9,000.00 9,000.00[ $4,800.00 4,800.00 $4,200.00 4,200.00)  $3,200.00 3,200.00
2 Traffic Control 1| LS $3,500.00 3,500.00 $1,200.00 1,200.00 $2,000.00 2,000.00 $400.00 400.00
3 |[Remove Ex. Hatch/Upper Conc, Vault 1T LS $8,000.00 8,000.00{ $2,600.00 2,600.00 $1,500.00 1,600.00 $3,000.00 3,000.00
4 Reconstruct Top of Vault 1| LS $2,500.00 2,500.00 $4,980.00 4,980.00 $3,000.00 3,000.00 $5,000.00 5,000.00
5 Remove Ex. Gate, Rails, Stem, Conc. Mts, 1| LS $3,000.00 3,000.00 $1,200.00 1,200.00 $2,500.00 2,500.00 $2,200.00 2,200.00
8 Const. New Reinf. Conc. Valve Wall 1| LS $4,000.00 4,000.00 $4,605.00 4,605.00 $3,000.00 3,000.00 $5,000.00 5,000.00
7 ||[Furn. & Inst. 24" Pres. Valve & Motor 1| LS| $33,000.00 33,000.00| $31,206.35 31,206.35 $35,000.00 35,000.00f $36,000.00 36,000.00
8 |[Furn. & Inst. Bilco Type JD-AL Hatch 1|LS $8,000.00 6,000.00| $4,832.50 4,832.50 $6,000.00 6,000.00 $4,000.00 4,000.00
9 |[Remove Ex. Ladder/Plug Holes W/Epoxy 1] LS $500.00 500.00( $1,200.00 1,200.00 $1,200.00 1,200.00 $600.00 600.00
10 |[Furn. & inst. New §.5. Retractable Ladder 1]|LS $4,500.,00 4,500.00| $5,497.50 5,497.50 $6,000.00 6,000.00[ $5,000.00 5,000.00
11 [|R & R Exist. PCC Street, Relocate Conduit 11LS $2,000.00 2,000.00] $4,740.00 4,740.00 $2,000.00 2,000.00 $3,000.00 3,000.00
12 {|Connect to Existing Electrical Service Panel 11LS $1,500.00 1,500.00] $2,963.55 2,963.55 $2,000.00 2,000.00 $7.500.00 7,500.00
13 [Provide Temporary Plug & Pumping 11L8S $7,500.00 7,500.00( $2,148.00 2,148.00 $5,000.00 5,000.00]  $3,000.00 3,000.00
14 [[Final Redline As-Built Plans 1] LS| $5000.00 5,000.00]  $5,000.00 5,000.00]  $5,000.00 5,000.00]  $5,000.00 5,000.00
EE 90,000.00 LOW 76,972.90 2ND 78,400.00 3RD 82,900.00
SFM Constructors, Inc. Tamang Electric, Inc. Humphrey Constructors MMC, Inc.
ITEM DESCRIPTION QUANTITY UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT
1 Mobilization/Demaobitization and Cleanup 1 LS| $15,000.00 15,000.00 $8,000.00 8,000.00 $5,200.00 5,200.00( $10,000.00 10,000.00
2 Traffic Control 1] LS $1,000.00 1,000.00 $4,000.00 4,000.00 $4,800.00 4.800.00] $10,000.00 1G,000.00
3 Remove Ex. Hatch/Upper Conc. Vault 1] LS $1,390.00 1,390.00 $6,500.00 6,500.00 $5,500.00 5,500.00 $5,000.00 5,000.00
4 |[Reconstruct Top of Vauli 11 LS $2,5680.00 2,580.00| $10,600.00 10,600.00 $4,300.00 4,300.00 $5,000.00 5,000.00
5 ||Remove Ex. Gate, Raiis, Stem, Conc. Mts. 1| LS $1,040.00 1,040.001 %2,000.00 2,000.00 $4,000.00 4,000.00 $5,000.00 5,000.00
[5] Const. New Reinf, Conc. Valve Wall 1|LS $2,580.00 2,580.00 $6,800.00 6,800.00 $5,800.00 5,800.00| $%10,000.00 10,000.00
7 Furn. & Inst, 24" Pres. Valve & Motor 1] LS| $34,163.00 34,163.00| $32,685.00 32,685.00 $38,000.00 38,000.00 $35,000.00 35,000.00
8 Furn. & Inst. Bilco Type JD-AL Hatch 1|1LS $4,835.00 4,835.00 $6,000.00 6,000.00 $5,400.00 5,400.00| $10,000.C0 10,000.0C
9 Remove Ex. Ladder/Plug Heles W/Epoxy 1| L5 $750.00 750.00 $900.00 900.00 $1,200.00 1,200.00 $5,000.00 5,000.00
10 [[Furn. & Inst. New S.5, Retractable Ladder 1]LS $5,833.00 5,833.00] $6,275.00 6,275.00 $6,400.00 6,400,001 $8,000.00 8,000.00
11 [[R & R Exist. PCC Street, Relocate Conduit 1]LS $1,840.00 1,840.00] $10,600.00 10,600.00 $4,800.00 4,800.00 $5,000.00 5,000.00
12 ||Connect to Existing Electrical Service 1|LS $7,425.00 7,425.00| $4,800.00 4,800.00 $8,000.00 8,000.00 $5,000.00 5,000.00
13 |Provide Temporary Plug & Pumping 1|LS $7,500.00 7,500.00 $2,600.00 2,600.00 $9,000.00 9,000.0C $8,000.00 8,000.00
14 _ Final Redline As-Built Plans 11 L8 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00
4TH 90,936.00 5TH 106,760.00 6TH 107,400.00 7TH 126,000.00




CITY OF NEWPORT BEACH
PUBLIC WORKS DEPARTMENT

TITLE; AMETHYST AVENUE-SOUTH BAYFRONT TIDE VALVE REPLACEMENT

CONTRACT NO.:
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PROJECT MANAGER:
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$90,000.00

Stephen Luy

BID LOCATION: City Clerk's Office - City Hall

DATE:  13-Jan-09 THME:
BY: SJL CHECKED: SR

11:00

DATE: 01/13/2009

ITEM DESCRIPTICN QUANTITY UNIT AMOUNT

1 Mobilization/Demeokilization and Cleanup il LS $6,000.00 6,000.00
2 ||Traffic Control 11 LS $3,000.00 3,000.00
3 ||Remove Ex. Hatch/Upper Conc. Vault 11LS $5,000.00 5,000.00
4 |Recoenstruct Top of Vault 1] LS| $6.000.00 6,000.00
5 ||Remove Ex. Gate, Rails, Stem, Conc. Mts. 1|LS $2,000.00 2,000.00
g |[Const. New Reinf. Conc, Valve Wall 1| LS $2,000.00 2,000.00
7 |[Furn. & Inst. 24” Pres. Valve & Motor 1| LS| $80,000.00 80,000.00
8 |[Furn. & Inst. Bilco Type JD-AL Hatch 1|LS $4,000.C0 4,000.00
9 |[Remove Ex. Ladder/Plug Holes W/Epoxy 1] LS $563.00 563.00
10 |[Furn. & Inst. New 5.5. Retractable Ladder 1| LS $5,000.00 5,000.00
11 [[R & R Exist. PCC Street, Relocate Conduit 1|LS $6,000.00 6,000.00
12 ||Connect to Existing Electrical Service 1| LS $2,000.00 2,000.00
13 |Provide Temporary Plug & Pumping 1| LS $6,000.00 6,000.00
14 [[Final Redline As-Built Plans 1(LS $5,000.00 5,000.00

8TH 132,563.00




